



**GOVERNMENT OF MAHARASHTRA
OFFICE OF THE EXECUTIVE ENGINEER
PW Construction Division (S.P), Nagpur**

E-mail - constdivnagpur ee@mahapwd.gov.in

Outward No. - TC/670

Tel. No. 07122562976

Date : 04-02-2026

WORK ORDER

To,

Shree Jagdamba Construction Company,
Prop- Shree Jagdamba Construction Company,
New Koradi Plot No. 28 A Tah Kamptee Dist. Nagpur.
E-mail : jagdamba_company@rediffmail.com

Subject :- Re-Development of Hanuman Mandir At Khasala At Tah.Kamptee,Dist-Nagpur

Reference :- 1) Tender Notice No NAG-SP/CD/18/2025-26 and etender No 2025_PWR_1230112_1
2) Your Tender Opened on Date 13-01-2026
3) This office Letter No. Outward No. CD/SP/Tender/2026 dated 15-01-2026
4) P.W. Circle, Nagpur letter No. SE Office Approval Letter No KA3(11)/Tender/564 dated 23-01-2026
5) Your Office letter No stamp duty 40 900/- dated 04-02-2026

This office has received remittance of the initial Security Deposit **Rs 280,000.00/-** (Rs Two Lakh Eighty Thousands) in the form of BGR No. 1148/BG0200000000478 Dt. 29-10-2025 of Nagpur Nagank Sahakar Bank Ltd. NGSB koradi Branch, Nagpur for Rs 280,000 00/- (Valid for period From 29-10-2025 to 29-10-2026) of your tender - negotiated offer for the above work at **0.25% Below** the estimated cost of **Rs 13,993,997.00/-** (Rs One Crore Thirty Nine Lakhs Ninety Three Thousands Nine Hundred and Ninety Seven only) put to tender is hereby accepted on behalf of Governor of Maharashtra. (The accepted offer is **0.25% Below** the contract cost of **Rs 13,959,012.01/-**).

- 1) Your attention is also invited to take out necessary Insurance Policy / Policies as decided by the Directorate of Insurance
 - 2) Your attention is also invited to take out necessary labour licenses from concerned district labour offices.
 - 3) You are also requested to furnish the programme of work along with bar chart within 15 days.
- Your tender for the work, as accepted above, shall herein after be referred as the contract Agreement No **B1/223/DL of 2025-2026**.

You are therefore requested to start the work immediately in consultation with the Sub Divisional Engineer, **P.W.Sub Division, Kamptee**, who is incharge of the work and see that the same should be completed within **12** calendar **Months** including monsoon. The DLP period is **120** calendar **Months**.

Kindly acknowledge the receipt of the same.



PAN No : AASF52731C
20260204123413Loks6AJRdlpTjagBDZHx
CRCNo.:34521958-31

**Executive Engineer
PW Construction Division (S.P), Nagpur**

This is system generated work order, hence doesn't require signature from the authorised officer.

- 1) Copy submitted to the Accountant General, Maharashtra for information please.
- 2) Copy submitted to the Directorate of Insurance for information please
- 3) Copy submitted to the Labour Commissioner / District Labour Officer for information please
- 4) Copy submitted to the Superintending Engineer, P.W. Circle, Nagpur for information please
- 5) Copy submitted to Superintending Engineer, Vigilance and Quality Control, Nagpur for information please
- 6) Copy forwarded to the Sub Divisional Engineer, P.W Sub Division, Kamptee for information and necessary action.
- 7) Copy to Auditor in Divisional Office for information and necessary action.